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TRADE SYSTEM SWG DESCRIPTION QTY UNIT UNIT COST TOTAL COST/GSF MKA DESCRIPTION QTY UNIT UNIT COST MKA TOTAL DIFFERENCE SCOPE /COST
UPGRADE / 

BETTERMENT
CODE REQUIREMENT

CLEAR AND GRUB (TREES/ GROUND COVER/ OFF HAUL) 42,000.00    SF 0.50$                       21,000.00$                                   1.64$           -$                       21,000.00$                 
REMOVE BUILDING/ OFF HAUL/ BACKFILL FOUNDATIONS 12,809.00    SF 10.00$                    128,090.00$                                 10.00$         REMOVE BUILDING/ OFF HAUL/ BACKFILL FOUNDATIONS -$                       128,090.00$              

REMOVE PCC PAVING 2,000.00      SF 4.00$                       8,000.00$                                     0.62$           REMOVE PCC PAVING -$                       8,000.00$                   
MISC. DEMOLITION/ DISPOSAL 1.00               LOT 10,000.00$            10,000.00$                                   0.78$           10,000.00$                 

205 1.0   SUBTOTAL- DEMOLITION 12,809.00   BLDGSF 167,090.00$                                13.04$         -$                       167,090.00$              -$                              -$                              -$                              

SITE SURVEY 42,000.00    SF 0.40$                       16,800.00$                                   1.31$           SITE SURVEY -$                       16,800.00$                 
EROSION CONTROL 42,000.00    SF 0.30$                       12,600.00$                                   0.98$           EROSION CONTROL -$                       12,600.00$                 
ENGINEERED FILL TO BLDG PAD- 24" 1,250.48      CYDS 50.00$                    62,524.00$                                   4.88$           ENGINEERED FILL TO BLDG PAD- 24" -$                       62,524.00$                 
COMPACTION TO HARDSCAPES 2,000.00      SF 0.53$                       1,060.00$                                     0.08$           COMPACTION TO HARDSCAPES -$                       1,060.00$                   
FINISH GRADE @ PAVING 2,000.00      SF 0.88$                       1,760.00$                                     0.14$           FINISH GRADE @ PAVING -$                       1,760.00$                   

220 14.0   SUBTOTAL- EXCAVATION, FILL AND GRADING 12,809.00   BLDGSF 94,744.00$                                   7.40$           -$                       94,744.00$                -$                              -$                              -$                              

STORM DRAIN - SURFACE DRAIN STORM DRAIN - SURFACE DRAIN
DRIPLINE TRENCH 1,695.00      SF 15.00$                    25,425.00$                                   1.98$           DRIPLINE TRENCH 25,425.00$                 
GAS PIPING -$                                                -$              -$                              
SEPTIC SYSTEM REPLACEMENT 1.00               LOT 35,000.00$            35,000.00$                                   2.73$           SEPTIC SYSTEM REPLACEMENT 35,000.00$                 
POC TO (E) UTILITIES - WATER 1.00               LOC 1,500.00$              1,500.00$                                     0.12$           POC TO (E) UTILITIES - WATER -$                       1,500.00$                   
SITE LIGHTING -$                                                -$              -$                              
SITE ELECTRICAL - UNDERGROUND -$                                                -$              SITE ELECTRICAL - UNDERGROUND -$                              
TRENCH/ BACKFILL 100.00          LF 15.00$                    1,500.00$                                     0.12$           1,500.00$                   
PULL BOXES 1.00               EA 1,750.00$              1,750.00$                                     0.14$           1,750.00$                   
MSB 800.00          AMPS 50.00$                    40,000.00$                                   3.12$           40,000.00$                 
MISC. GROUNDING 1.00               LS 1,200.00$              1,200.00$                                     0.09$           1,200.00$                   
EMERGENCY POWER GENERATORS - TEMP TIE IN SUBPANEL ONL 1.00               EA 3,500.00$              3,500.00$                                     0.27$           EMERGENCY POWER GENERATORS - TEMP TIE IN SUBPANEL ONL -$                       3,500.00$                   
SITE COMMUNICATION/ LOW VOLTAGE -$                                                -$              -$                              
CONDUIT- 2" 100.00          LF 12.00$                    1,200.00$                                     0.09$           1,200.00$                   
CABLING- 25 PAIR COPPER 100.00          LF 4.00$                       400.00$                                         0.03$           400.00$                       
CABLING- FIRE ALARM 100.00          LF 3.50$                       350.00$                                         0.03$           350.00$                       

277 15.0   SUBTOTAL- SITE UTILITIES 12,809.00   BLDGSF 111,825.00$                                8.73$           -$                       111,825.00$              -$                              -$                              -$                              

CONCRETE PAVING- WALKS- 4" O/ 6" AB 2,000.00      SF 15.50$                    31,000.00$                                   2.42$           CONCRETE PAVING- WALKS- 4" O/ 6" AB -$                       31,000.00$                 
REVEGETATE DISTURBED AREAS 27,191.00    SF 4.00$                       108,764.00$                                 8.49$           REVEGETATE DISTURBED AREAS -$                       108,764.00$              

299 16.0 SUBTOTAL - GENERAL SITEWORK 12,809.00   BLDGSF 139,764.00$                                10.91$         -$                       139,764.00$              -$                              -$                              -$                              

EXCAVATION TO FOUNDATIONS 122.00          CYDS 40.00$                    4,880.00$                                     0.38$           EXCAVATION TO FOUNDATIONS -$                       4,880.00$                   
FOOTINGS- CONTINUOUS 99.00            CDS 950.00$                  94,050.00$                                   7.34$           FOOTINGS- CONTINUOUS -$                       94,050.00$                 
STEM WALL AT STAGE 4.00               CYDS 1,850.00$              7,400.00$                                     0.58$           -$                       7,400.00$                   
RIGID INSULATION- 1" TO FOOTINGS 848.00          SF 1.85$                       1,568.80$                                     0.12$           -$                       1,568.80$                   
WATERPROOFING TO FOOTINGS 848.00          SF 4.50$                       3,816.00$                                     0.30$           -$                       3,816.00$                   
OFF HAUL SPOILS 122.00          CYDS 15.00$                    1,830.00$                                     0.14$           OFF HAUL SPOILS -$                       1,830.00$                   

310 1.0   SUBTOTAL-CONCRETE FOUNDATIONS 122.00          CYDS 113,544.80$                                8.86$           -$                       113,544.80$              -$                              -$                              -$                              

SLAB ON GRADE- 4" W/ #4 @ 18" OC O/ 6" AB 12,809.00    SF 15.50$                    198,539.50$                                 15.50$         SLAB ON GRADE- 4" W/ #4 @ 18" OC O/ 6" AB -$                       198,539.50$              
RAISED SLAB AT STAGE - FILL 26.56            CYDS 65.00$                    1,726.40$                                     0.13$           1,726.40$                   
EDGE THICKENING 23.00            CYDS 250.00$                  5,750.00$                                     0.45$           5,750.00$                   
PCC CURB TO EXTERIOR AND RESTROOM PERIMETERS 679.00          LF 32.00$                    21,728.00$                                   1.70$           21,728.00$                 

310 3.0   SUBTOTAL-SLAB ON GRADE 12,809.00   FLSF 227,743.90$                                17.78$         -$                       227,743.90$              -$                              -$                              -$                              

EXTERIOR WALL FRAMING TO INCLUDE SHEATHING AND BLOCKING 8,137.00      SF 24.50$                    199,356.50$                                 15.56$         -$                       199,356.50$              
SIDING SYSTEMS 8,137.00      SF 35.00$                    284,795.00$                                 22.23$         -$                       284,795.00$              
BATT INSULATION- R-21 8,137.00      SF 2.50$                       20,342.50$                                   1.59$           -$                       20,342.50$                 
GYPSUM BOARD TO INTERIOR SIDE OF EXT. WALLS 8,137.00      SF 5.50$                       44,753.50$                                   3.49$           -$                       44,753.50$                 
GABLE END LOUVERS 48.00            SF 105.00$                  5,040.00$                                     0.39$           LOUVERS -$                       5,040.00$                   

410 4.0   SUBTOTAL-EXTERIOR WALLS 8,137.00      SF 554,287.50$                                43.27$         -$                       554,287.50$              -$                              -$                              -$                              

STUD FRAMING- 4" @ 16" OC 6,000.00      SF 14.00$                    84,000.00$                                   6.56$           METAL STUD FRAMING- 4" @ 16" OC -$                       84,000.00$                 
BATT INSULATION- ACOUSTICAL 6,000.00      SF 1.75$                       10,500.00$                                   0.82$           BATT INSULATION- ACOUSTICAL -$                       10,500.00$                 
GYPSUM BOARD TO WALLS- 5/8" TYPE X 12,000.00    SF 5.50$                       66,000.00$                                   5.15$           GYPSUM BOARD TO WALLS- 5/8" TYPE X -$                       66,000.00$                 
PLYWOOD TO INTERIOR WALLS- A-C 96.00            SF 12.00$                    1,152.00$                                     0.09$           PLYWOOD TO INTERIOR WALLS- A-C -$                       1,152.00$                   

410 6.0   SUBTOTAL-INTERIOR WALLS 6,000.00      SF 161,652.00$                                12.62$         -$                       161,652.00$              -$                              -$                              -$                              

ROOF FRAMING 15,261 SF 25.00$                    381,524.00$                                 29.79$         -$                       381,524.00$              
ROOF SHEATHING 15,261 SF 6.00$                       91,565.76$                                   7.15$           91,565.76$                 
INTERIOR SHEAR PANEL 900 SF 6.50$                       5,850.00$                                     0.46$           5,850.00$                   
POSTS 980 BF 14.00$                    13,720.00$                                   1.07$           13,720.00$                 
HEADERS & BEAMS 1,647 BF 14.00$                    23,058.00$                                   1.80$           23,058.00$                 
HOLDOWNS 65 EA 450.00$                  29,250.00$                                   2.28$           29,250.00$                 
BLOCKING 1,695 BF 10.00$                    16,950.00$                                   1.32$           16,950.00$                 
FASCIA 650 BF 14.00$                    9,100.00$                                     0.71$           9,100.00$                   
HARDWARE 1 LS 57,101.78$            57,101.78$                                   4.46$           57,101.78$                 

610 4.0   SUBTOTAL-ROUGH CARPENTRY 15,260.96   SF 628,119.54$                                49.04$         -$                       628,119.54$              -$                              -$                              -$                              

BATT INSULATION- ROOF 15,261 SF 2.25$                       34,337.16$                                   2.68$           -$                       34,337.16$                 
720 6.0   SUBTOTAL-INSULATION 15,260.96   SF 34,337.16$                                   2.68$           34,337.16$                

COMPOSITION ASPHALT SHINGLE ROOFING 15,260.96    SF 7.50$                       114,457.20$                                 8.94$           -$                       114,457.20$              
740 5.0   SUBTOTAL- ROOFING 15,260.96    RFSF 114,457.20$                                8.94$           114,457.20$              

GUTTERS AND DOWNSPOUTS 715.00          LF 28.00$                    20,020.00$                                   1.56$           -$                       20,020.00$                 
760 5.0   SUBTOTAL-SHEET METAL FLASHING 15,260.96    RFSF 20,020.00$                                   1.56$           20,020.00$                

CAULKING AND SEALANTS 12,809.00    SF 0.75$                       9,606.75$                                     0.75$           CAULKING AND SEALANTS -$                       9,606.75$                   
790 5.0   SUBTOTAL-CAULK & SEALANTS 12,809.00   BLDGSF 9,606.75$                                     0.75$           -$                       9,606.75$                   -$                              -$                              -$                              

DOORS/ FRAMES/ HARDWARE- INSUL HM 3070 8.00               EA 2,850.00$              22,800.00$                                   1.78$           -$                       22,800.00$                 
DOORS/ FRAMES/ HARDWARE- STOREFRONT 3070 3.00               EA 5,000.00$              15,000.00$                                   1.17$           15,000.00$                 
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ADD - AUTO OPENER (ADA) 3.00               EA 6,500.00$              19,500.00$                                   1.52$           19,500.00$                 
ROLL UP DOORS- 6'X8' 1.00               EA 4,830.00$              4,830.00$                                     0.38$           MANUAL ROLL-UP DOOR AND HARDWARE -$                       4,830.00$                   

810 4.0   SUBTOTAL-DOORS/FRAMES/HDWR - EXT. 12.00            DRS 62,130.00$                                   4.85$           -$                       62,130.00$                -$                              -$                              -$                              

Paradise Community Center Replacement Study - SWG_MKA Estimate Comparison for Reconciliation
CA Contractors Lic: 1002821 Page 2 of 4



FOR DISCUSSION ONLY Paradise Recreation & 
Parks District
SWG & MKA

Estimate Comparison & Analysis
Community Center - 2022

Project No. 2018.3381
April 29, 2021

TRADE SYSTEM SWG DESCRIPTION QTY UNIT UNIT COST TOTAL COST/GSF MKA DESCRIPTION QTY UNIT UNIT COST MKA TOTAL DIFFERENCE SCOPE /COST
UPGRADE / 

BETTERMENT
CODE REQUIREMENT

DOORS/ FRAMES/ HARDWARE- INSUL HM 3068 36.00            EA 1,850.00$              66,600.00$                                   5.20$           DOORS/ FRAMES/ HARDWARE- INSUL HM 3068 -$                       66,600.00$                 
810 6.0   SUBTOTAL-DOORS/FRAMES/HDWR - INT. 36.00            DRS 66,600.00$                                   5.20$           -$                       66,600.00$                -$                              -$                              -$                              

EXTERIOR GLAZING 1,354.00      SF 125.00$                  169,250.00$                                 13.21$         169,250.00$              
INTERIOR GLAZING 198.00          SF 90.00$                    17,820.00$                                   1.39$           17,820.00$                 

830 4.0   SUBTOTAL-GLAZING 1,354.00      SF 187,070.00$                                14.60$         -$                       187,070.00$              -$                              -$                              -$                              

SUSPENDED T-GRID CEILINGS- 2 X 2 12,305.00    SF 8.00$                       98,440.00$                                   7.69$           -$                       98,440.00$                 
INTERIOR SOFFIT FRAMING W. GYPBD 504.00          SF 10.00$                    5,040.00$                                     0.39$           -$                       5,040.00$                   

950 7.0   SUBTOTAL-CEILINGS 12,305.00   SF 103,480.00$                                8.08$           -$                       103,480.00$              -$                              -$                              -$                              

TILE FLOORING/ WALLS 2,910.00      SF 24.00$                    69,840.00$                                   5.45$           -$                       69,840.00$                 
TILE BASE 371.00          LF 16.00$                    5,936.00$                                     0.46$           5,936.00$                   
MIXED FLOORING 11,195.00    SF 10.00$                    111,950.00$                                 8.74$           -$                       111,950.00$              

965 7.0   SUBTOTAL-FLOORING 14,105.00   FLSF 187,726.00$                                14.66$         -$                       187,726.00$              -$                              -$                              -$                              

PAINT TO WALLS/ CEILING 20,641.00    SF 1.75$                       36,121.75$                                   2.82$           PAINT TO WALLS/ CEILING -$                       36,121.75$                 
PAINT TO EXTERIOR WALL AND EXPOSED SOFFITS 10,002.00    SF 2.00$                       20,004.00$                                   1.56$           -$                       20,004.00$                 
PAINT TO DOORS & FRAMES 44.00            EA 250.00$                  11,000.00$                                   0.86$           PAINT TO DOORS & FRAMES -$                       11,000.00$                 
FRP WALL COVERING 1,254.00      SF 15.00$                    18,810.00$                                   1.47$           18,810.00$                 
TACKABLE/ ACOUSTICAL WALL FINISHES 12,809.00    SF 20.00$                    256,180.00$                                 20.00$         256,180.00$              

990 7.0   SUBTOTAL-PAINT/ WALL COVERING 12,809.00   BLDGSF 342,115.75$                                26.71$         -$                       342,115.75$              -$                              -$                              -$                              

TOILET PARTITIONS- ADA 2 EA 1,800.00$              3,600.00$                                     0.28$           -$                       3,600.00$                   
TOILET PARTITIONS 4 EA 1,400.00$              5,600.00$                                     0.44$           5,600.00$                   
URINAL PARTITIONS 2 EA 300.00$                  600.00$                                         0.05$           600.00$                       
GRAB BARS 3 PRS 315.00$                  945.00$                                         0.07$           945.00$                       
TOILET PAPER DISPENSERS 7 EA 100.00$                  700.00$                                         0.05$           700.00$                       
SEAT COVER DISPENSERS 7 EA 175.00$                  1,225.00$                                     0.10$           1,225.00$                   
ELECTRIC HAND DRYERS EA 1,500.00$              -$                                                -$              -$                              
SANITARY NAPKIN DISPOSALS 1 EA 125.00$                  125.00$                                         0.01$           125.00$                       
NAPKIN VENDORS 1 EA 600.00$                  600.00$                                         0.05$           600.00$                       
SOAP DISPENSERS 5 EA 75.00$                    375.00$                                         0.03$           375.00$                       
MIRRORS 5 EA 250.00$                  1,250.00$                                     0.10$           1,250.00$                   
PAPER TOWEL/ TRASH 3 EA 450.00$                  1,350.00$                                     0.11$           1,350.00$                   

1010 8.0   SUBTOTAL-TOILET ACCESSORIES 12,809.00   BLDGSF 16,370.00$                                   1.28$           -$                       16,370.00$                -$                              -$                              -$                              

WINDOW COVERINGS 1,354 SF 15.00$                    20,310.00$                                   1.59$           20,310.00$                 
CONFERENCE/ LIBRARY ROOM A/V EQUIPMENT 1 LS 10,000.00$            10,000.00$                                   0.78$           10,000.00$                 
FIRE EXTINGUISHERS/ CABINETS 5 EA 500.00$                  2,500.00$                                     0.20$           2,500.00$                   
OPERABLE PARTITIONS 896 SF 90.00$                    80,640.00$                                   6.30$           -$                       80,640.00$                 
FOOD SERVICE EQUIPMENT 1,120 SF 125.00$                  140,000.00$                                 10.93$         140,000.00$              
BUILDING SIGNAGE 1 LS 2,500.00$              2,500.00$                                     0.20$           2,500.00$                   
DOOR SIGNAGE 48 EA 75.00$                    3,600.00$                                     0.28$           3,600.00$                   

1099 8.0   SUBTOTAL-MISCELLANEOUS SPECIALTIES 12,809.00   BLDGSF 259,550.00$                                20.26$         -$                       259,550.00$              -$                              -$                              -$                              

BASE CABINETS/ COUNTERTOPS 108 LF 450.00$                  48,600.00$                                   3.79$           WORK BENCHES -$                       48,600.00$                 
BRACED COUNTERTOPS 13 LF 250.00$                  3,250.00$                                     0.25$           3,250.00$                   
ISLAND- 4'x7' 1 EA 7,000.00$              7,000.00$                                     0.55$           7,000.00$                   

-$                              
1160 8.0   SUBTOTAL-CASEWORK 12,809.00   BLDGSF 58,850.00$                                   4.59$           -$                       58,850.00$                -$                              -$                              -$                              

FIRE PROTECTION 12,809.00    SF 7.00$                       89,663.00$                                   7.00$           89,663.00$                 
1530 13.0   SUBTOTAL-FIRE PROTECTION 12,809.00   BLDGSF 89,663.00$                                   7.00$           89,663.00$                

WATER HEATER ALLOWANCE 1 LS 10,000.00$            10,000.00$                                   0.78$           -$                       10,000.00$                 
CIRCULATION PUMPS 1 EA 1,987.50$              1,987.50$                                     0.16$           -$                       1,987.50$                   
EXPANSION TANKS 1 EA 760.00$                  760.00$                                         0.06$           -$                       760.00$                       
LAVATORY- COUNTER MOUNT 5 EA 919.62$                  4,598.10$                                     0.36$           -$                       4,598.10$                   
WATER CLOSETS 7 EA 1,500.00$              10,500.00$                                   0.82$           -$                       10,500.00$                 
URINALS 2 EA 1,448.59$              2,897.18$                                     0.23$           -$                       2,897.18$                   
SINKS- SINGLE 4 EA 1,150.00$              4,600.00$                                     0.36$           -$                       4,600.00$                   
SINKS- TRIPLE 2 EA 6,500.00$              13,000.00$                                   1.01$           -$                       13,000.00$                 
DRINKING FOUNTAINS- HI LOW W/ BOTTLE FILLER 1 PRS 4,500.00$              4,500.00$                                     0.35$           -$                       4,500.00$                   
GREASE TRAP 1 EA 15,000.00$            15,000.00$                                   1.17$           -$                       15,000.00$                 
HOSE BIBBS/ HYDRANTS 3 EA 285.00$                  855.00$                                         0.07$           -$                       855.00$                       
SERVICE SINKS 1 EA 750.00$                  750.00$                                         0.06$           -$                       750.00$                       
FLOOR SINKS 1 EA 650.00$                  650.00$                                         0.05$           -$                       650.00$                       
FLOOR DRAINS 3 EA 575.00$                  1,725.00$                                     0.13$           -$                       1,725.00$                   
ADD- HARDWIRED SENSORS 14 EA 300.00$                  4,200.00$                                     0.33$           -$                       4,200.00$                   
ADD- GARBAGE DISPOSAL 1 EA 850.00$                  850.00$                                         0.07$           -$                       850.00$                       
ROUGH IN TO FIXTURES 22 EA 5,000.00$              110,000.00$                                 8.59$           -$                       110,000.00$              
ROUGH IN AT FIXTURES 22 EA 750.00$                  16,500.00$                                   1.29$           -$                       16,500.00$                 
CONDENSATE DRAIN LINES 300 LF 15.00$                    4,500.00$                                     0.35$           -$                       4,500.00$                   
VTR PENETRATION W/ FLASHINGS 3 LOC 350.00$                  1,050.00$                                     0.08$           -$                       1,050.00$                   
GAS PIPING 12,809 SF 1.50$                       19,213.50$                                   1.50$           -$                       19,213.50$                 

1544 10.0   SUBTOTAL-PLUMBING 22.00            FIX 228,136.28$                                17.81$         -$                       228,136.28$              -$                              -$                              -$                              

HVAC 12,809.00    SF 50.00$                    640,450.00$                                 50.00$         -$                       640,450.00$              
-$                                                -$              -$                       -$                              

1546 11.0   SUBTOTAL-HVAC 12,809.00   BLDGSF 640,450.00$                                50.00$         -$                       640,450.00$              -$                              -$                              -$                              

LIGHTING 12,809.00    SF 18.00$                    230,562.00$                                 18.00$         LIGHTING -$                       230,562.00$              
POWER 12,809.00    SF 20.00$                    256,180.00$                                 20.00$         POWER -$                       256,180.00$              
DATA/ SIGNAL 12,809.00    SF 5.00$                       64,045.00$                                   5.00$           DATA/ SIGNAL -$                       64,045.00$                 
FIRE ALARM 12,809.00    SF 5.00$                       64,045.00$                                   5.00$           FIRE ALARM -$                       64,045.00$                 
SECURITY SYSTEM/ ACCESS CONTROL 12,809.00    SF 2.50$                       32,022.50$                                   2.50$           SECURITY SYSTEM/ ACCESS CONTROL -$                       32,022.50$                 

1610 12.0   SUBTOTAL-ELECTRICAL SYSTEMS 12,809.00   BLDGSF 646,854.50$                                50.50$         -$                       646,854.50$              -$                              -$                              -$                              
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BLDG SUBTOTAL 5,266,187.38$                             411.13$      BLDG SUBTOTAL -$                  -$                       5,266,187.38$          -$                              -$                              -$                              
GENERAL CONDITIONS 6% 315,971.24$                                 GENERAL CONDITIONS 12.0% -$                       #DIV/0! #DIV/0! #DIV/0! #DIV/0!
OVERHEAD & PROFIT 5% 279,107.93$                                 BONDS AND INSURANCE 2.0% -$                       #DIV/0! #DIV/0! #DIV/0! #DIV/0!
BONDS AND INSURANCE 2% 117,225.33$                                 OVERHEAD / PROFIT 12.0% -$                       #DIV/0! #DIV/0! #DIV/0! #DIV/0!

CONSULTANTS 12.0% -$                       #DIV/0! #DIV/0! #DIV/0! #DIV/0!
PERMIT FEES 2.5% -$                       #DIV/0! #DIV/0! #DIV/0! #DIV/0!

CONTINGENCY 10% 597,849.19$                                 CONTINGENCY
SUBTOTAL OF MARK UP 1,310,153.69$                             102.28$      -$                       #DIV/0! #DIV/0! #DIV/0! #DIV/0!
TOTAL MARK UP PERCENTAGE 24.88% #DIV/0!
TOTAL HARD COST IN TODAY'S DOLLARS 6,576,341.07$                             513.42$      -$                  -$                       #DIV/0! #DIV/0! #DIV/0! #DIV/0!
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